

PROPOSAL PRICING SUMMARY SHEET
Price Proposal Sheet A
Drop Construction and Installation Services

Bid Item #	Description	Unit	Estimated Quantities	Material	Labor	Unit Price	Total Cost
1	Underground Installation	Each	333	\$ -	\$ 1,560.00	\$ 1,560.00	\$ 519,480.00
2	No Access Truck Roll	Each	20	\$ -	\$ 200.00	\$ 200.00	\$ 4,000.00
3	Site Survey	Each	333	\$ -	\$ 500.00	\$ 500.00	\$ 166,500.00
4	Ethernet Extension	Foot	160			\$ 1.00	\$ 160.00
5	Installation Assistance	Hour	185	\$ -	\$ 330.00	\$ 330.00	\$ 61,050.00
6	Splicing per drop (at Premise and at right of way)	Each	333		\$ 400.00	\$ 400.00	\$ 133,200.00
7	Site Survey & Administration Tasks	Each	333	\$ -	\$ 275.00	\$ 275.00	\$ 91,575.00
TOTAL							\$ 975,965.00

MATERIAL FOR Inside ONT Installation

Bid Item #	Description	Unit	Estimated Quantities	Material	Labor	Unit Price	Total Cost
8	TE WALL BOX INSIDE WALL BOX	Each	333	\$ 102.41		\$ 102.41	\$ 34,102.53
9	JRVDW001SCASCA003M FIBER RISER RUGGEDIZED I/O SM-EZ BEND CONNECTORS SC/APC 3 METERS	Each	333	\$ 15.40		\$ 15.40	\$ 5,128.20
	JRVDW001SCASC A005M FIBER RISER RUGGEDIZED I/O SM-EZ BEND CONNECTORS SC/APC 5 METERS	Each	333	\$ 16.61		\$ 16.61	\$ 5,531.13
11	JRVDW001SCASCA0010M FIBER RISER RUGGEDIZED I/O SM-EZ BEND CONNECTORS SC/APC 10 METERS	Each	333	\$ 19.58		\$ 19.58	\$ 6,520.14
	PR10013380273 FIBER DROP CORDAGE SMPLX I/O RISER RUG SM ULTRA BEND OFS INDOOR DROP 6562' REELS	Each	333	\$ 0.75		\$ 0.75	\$ 249.75
13	FITSCAPCS0C100 CONNECTOR SMF SC/APC 100 PER PACK - MECHANICAL SPLICE	Each	333	\$ 46.31		\$ 46.31	\$ 15,421.23
	JRVDW001SCASCA003M FIBER RISER RUGGEDIZED I/O SM-EZ BEND CONNECTORS SC/APC 3 METERS	Each	333	\$ 9.15		\$ 9.15	\$ 3,047.62
15	JRVDW001SCASC005M FIBER RISER RUGGEDIZED I/O SM-EZ BEND CONNECTORS SC/APC 5 METERS	Each	333	\$ 12.22		\$ 12.22	\$ 4,069.26
	TOTAL						

Price Proposal Sheet B
Material Supply Services

Bid Item #	Description	Unit	Estimated Quantities	Material	Labor	Unit Price	Total Cost
16	Drop Wire Clamp	Foot	333	\$ 2.65		\$ 2.65	\$ 882.78
17	Screw Clips	Each	333	\$ 0.11		\$ 0.11	\$ 36.63
18	Drop Wire Hook (Rams Horn)	Each	333	\$ 0.37		\$ 0.37	\$ 124.54
19	Tracer Wire	Each	333	\$ 0.08		\$ 0.08	\$ 25.64
20	Ground Rod	Each	333	\$ 16.39		\$ 16.39	\$ 5,457.87
21	Ground Rod Clamp	Each	333	\$ 2.79		\$ 2.79	\$ 930.40
22	3/4" SCH 40 Grey Conduit/Sweep 90 (3' sections for house box transition)	Each	333	\$ 1.66		\$ 1.66	\$ 553.11
	Fiber Jumper	Each	333	\$ 10.00		\$ 10.00	\$ 3,330.00
24	Network Interface Device (provide by ConnectSuperior)	Each	333	\$ 1.00		\$ 1.00	\$ 333.00
25	3/4" SDR 13.5 Orange HDPE (expected 4 feet needed each drop)	Each	333	\$ 0.51		\$ 0.51	\$ 168.50
	TOTAL						

TOTAL: \$ 1,061,877.34

routing maintenance and emergency repairs.

Contractor shall provide a three (3) month warranty from the date of permanent restoration during which time the Contractor shall remedy, free of charge, any failure, repair or restoration not caused by a new, identifiable incident.

4. **Invoicing:** Contractor is expected to provide accurate and timely invoicing. Invoices will be submitted within thirty (30) days of work performed. Invoices will contain all supporting documentation.
5. **Other Duties as Requested:** Contractor may be requested to provide and complete additional work items, not outlined in this RFP.

1.Fixed Price Deliverables:

Please provide a description and proposed prices for common billables, such as per splice cost, traffic control, etc.

Deliverable Description	Fixed Price
See attached	

2.Hourly Labor Rates:

Please provide hourly rates for each job class, such as foreman, and splicer, etc.

Service Category/Title of Positions	Hourly Rate
See attached	
Materials Markup percentage	10 %

Price Proposal Sheet C
Out of Scope Work Required by drop and installation crews

It should be assumed that some out of scope outside plant construction tasks may be required. Respondents are asked to provide a general hourly rate for a minimum crew to complete additional services needed. This hourly rate should include labor, vehicle and equipment costs for the crew. Add additional lines as needed. Trenching and plowing should be listed here with associated costs as alternative methods.

Please use the following table to define your pricing.

Description	Hourly Rate
See Attached	

Please provide pricing for the following items. These items are for future installation of possible aerial fiber and the instances where a temporary surface fiber drop would be necessary.

Bid Item #	Description	Unit	Proposed Unit Price
26	Aerial service installation up to 100'	Each	\$1000.00
27	Aerial service installation – Over 100'	Foot	\$25.00
28	Temporary Surface Fiber Drop	Each	\$1200.00

Hanco Utilities, Inc.

128 N 21st St, Superior, WI 54880



City of Superior, WI - Outside Plant Maintenance and Drop Services

Bid #24-40-IT

T&M Rates

LABOR

Line Item	Description	Unit	ST	OT	DT
1	General Foreman	HR	\$ 97.01	\$ 129.68	\$ 162.34
2	Foreman	HR	\$ 93.41	\$ 124.28	\$ 155.14
3	Operator	HR	\$ 90.41	\$ 119.78	\$ 149.14
4	Laborer	HR	\$ 85.82	\$ 114.07	\$ 142.33

Notes:

OT applies after 8-ST hours and Saturday

DT applies to Sundays and Holidays

Hanco Utilities, Inc.

128 N 21st St, Superior, WI 54880
715-394-2626



City of Superior, WI - Outside Plant Maintenance and Drop Services

Bid #24-40-IT

T&M Rates

Equipment

Line Item	Description	Unit	Rate	Notes
1	Air Compressor	HR	\$ 40.00	
2	Cable Retriever	HR	\$ 115.00	
3	Chop Saw	HR	\$ 5.00	Equipment only
4	Excavator - Mini <10,000 lbs.	HR	\$ 50.00	
5	Fiber Jetter	HR	\$ 115.00	
6	Generator	HR	\$ 22.00	
7	Ground Heater	HR	\$ 72.00	
8	Hydroseeder	HR	\$ 40.00	Does not include consumable materials
9	Hydrovac - Dump Fee	EA	\$ 325.00	Does not include contaminated materials
10	Hydrovac - Trailer Mounted (Operated)	HR	\$ 275.00	
11	Hydrovac - Truck Mounted (Operated)	HR	\$ 375.00	
12	Light Plant	HR	\$ 20.00	
13	Roller - Smooth Drum	DAY	\$ 245.00	
14	Sweeper	DAY	\$ 215.00	
15	Tracked Plow	HR	\$ 94.00	
16	Trailer - Reel	HR	\$ 14.00	
17	Trailer-Double Axle	HR	\$ 12.00	
18	Truck - Dump	HR	\$ 55.00	
19	Truck - Dump - Dump Fee	EA	\$ 100.00	Concrete, Bituminous, Clean Aggregate, Clay
20	Truck - Pickup (1 ton)	HR	\$ 60.00	
21	Truck - Pickup (1/2 -3/4 ton)	HR	\$ 50.00	
22	Yard Plow	HR	\$ 75.00	



Hanco Utilities, Inc.
 128 N 21st St, Superior, WI 54880
 715-394-2626

City of Superior, WI - Outside Plant Maintenance and Drop Services
 Bid #24-40-IT

T&M Rates
Misc

Line Item	Description	Unit	Rate	Notes
1	Directional Bore 2"	LF	\$ 14.86	Includes labor & equipment
2	Directional Bore 4"	LF	\$ 21.23	Includes labor & equipment
3	Directional Bore 6"	LF	\$ 31.83	Includes labor & equipment
4	Directional Bore 8"	LF	\$ 40.42	Includes labor & equipment
5	Less than 200' Directional Bore Set Up Fee	DAY	\$ 1,600.00	
6	Concrete Restoration	SF	\$ 18.00	
7	Asphalt Restoration	SF	\$ 22.73	
8	Material	MU	10%	Cost plus 10% - Invoice supplied
9	Bi-Yearly Inspection	EA	\$ 15,000.00	Based on 2 Man Crew for 5 Days
10	Traffic Control	MU	10%	Cost plus 10% - Invoice supplied
11	Splicing - Per Fiber (0-24 Fibers)	EA	\$ 42.00	Fusion Splice on a per fiber basis
12	Splicing - Per Fiber (25-96 Fibers)	EA	\$ 40.00	Fusion Splice on a per fiber basis
13	Splicing - Per Fiber (greater than 96)	EA	\$ 38.00	Fusion Splice on a per fiber basis
14	Splice Setup	EA	\$ 275.00	Labor a build splice case and install cables
15	Fiber Testing less than 25 fibers	EA	\$ 24.00	OTDR Testing with results
16	Fiber Testing 25-96	EA	\$ 12.00	OTDR Testing with results
17	Fiber Testing greater than 96	EA	\$ 8.00	OTDR Testing with results

5. ADDENDA ACKNOWLEDGMENT (Must be submitted with Bid)

Outside Plant Maintenance and Drop Services

I/we hereby acknowledge receipt of the following addenda(s):

Addendum No. 1 Dated 10/23/2024
Addendum No. Dated
Addendum No. Dated
Addendum No. Dated

I/we further certify that no agreement has been entered into to prevent competition for said work and that I/we carefully examined the site where the work is to take place, and the plans, specifications, form of contract, bond and all other contract documents.

I/we further agree to enter into the contract, as provided in the contract documents, under all the terms, conditions and requirements of those documents.

* If no addenda were issued, the bidder shall so indicate and sign this document.

Hanco Utilities, Inc.

Company **Jeff Bright** Digitally signed by Jeff Bright
DN: c=US, E=jbright@hancoutilities.com, O=Hanco
Utilities, OU=PSA, CN=Jeff Bright
Date: 2024.10.28 12:46:10-0500

Representative Signature
10/28/2024

Date

7. BIDDER'S PROOF OF RESPONSIBILITY (Must be submitted with Bid)

Wisconsin Statutes Section 66.0901 (2) requires anyone submitting a bid to complete a sworn statement consisting of information relating to the financial ability, equipment, experience in the work prescribed in the public contract, and other matters that the municipality requires. The City of Superior shall properly evaluate the statement and shall find the maker of the statement either qualified or unqualified.

If the City is not satisfied with the sufficiency of the answers to the questionnaire and financial statement, it may reject the bid or disregard the same or require additional information.


The contents shall be confidential and may not be disclosed except upon the written order of the person furnishing the statement, for necessary use by the public body in qualifying the person, or in cases of actions against, or by, the person or municipality.

1. Name of bidder: Hanco Utilities, Inc.
2. Bidder's address: 128 N 21st St, Superior, WI 54880
3. When organized: April 2001
4. Where incorporated: Wisconsin
5. How many years have you been engaged in the contracting business under the present firm name: 24
6. Have you ever failed to complete any work awarded to you? No Yes _____
(If yes, please explain)
7. Have you ever defaulted on a contract? No Yes _____
(If yes, please explain.)
8. Have you ever been sued for services you provided? No Yes _____
(If yes, please explain.)
9. In the past three years, has your organization had at least a 25% interest, or has another corporation, partnership or other business entity operating in the construction industry controlled it? No Yes _____
(If yes, please attach a statement explaining the nature of the relationship.)
10. Has your or the controlling company ever been charged with or convicted of a violation of any wage schedule? (Section 66.0903 (12) d Wis Stats) No Yes _____
(If yes, please provide details, date, claimant, particulars of each instance.)
11. Has the applicant, any of its owners, a subsidiary or corporate parent, or any officer or director thereof; been convicted in the last three years of violating Section 133.01, Wisconsin Statutes (Unlawful Contracts; Conspiracies)? No Yes _____
(If yes, please provide details, date claimant, particulars of each incident, etc.)
12. Does your firm have a substance abuse policy that complies with Section 103.503 Wisconsin Statutes? No _____ Yes
13. Does your firm possess all valid licenses, registrations and certifications required by federal, state, county or city law necessary for the work it seeks to perform?
No _____ Yes
14. Has your organization had any type of business, contracting or trade license, certification or registration revoked or suspended in the last three years?
No Yes _____ (If yes, please explain.)

15. Does your organization meet all bonding requirements as required by applicable law?
No _____ Yes X
16. Attach a list of the largest contracts completed by your firm, including kind of work and approximate cost.
17. Attach a statement of background and experience of the principal members of your personnel, including your officers.
18. Name, address and telephone numbers of a minimum of two (2) references of others whom you have performed similar work/services to in the past five (5) years.
19. Credit references - attach as applicable
20. Financial statement (net worth in excess of): \$ _____
21. Additional information may be submitted if desired. Attach separate sheets as necessary.


Company Name Hanco Utilities, Inc.

I, the below signed, attest all answers to the foregoing questions and all statements contained are true and correct.

Authorized Signature Jeff Bright  Digitally signed by Jeff Bright
DN: C=US, E=bright@hancoutilities.com, O=Hanco
Utilities, OU=PM, CN=Jeff Bright
Date: 2024.10.28 12:49:46-05'00'

PRINT signature name and title Jeff Bright - Project Manager

Subscribed and sworn to before me,
this 28 day of October, 2024
Becky M Harvey
Notary Public
County of Douglas
My Commission Expires 8 - 5 - 2025



7a. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions

This certification is required by the regulations implement Executive Order 12549, Debarment and Suspension, 7 CFR Part 3017, Section 3017.510, Participant's responsibilities. The regulations were published as Part IV of the January 30, 1989 Federal Register (pages 4722-4733). Copies of the regulations may be obtained by contacting the agency with which this transaction originated.

1. The Contractor certifies that, by submission of this proposal, that neither it nor its principals, or SubContractors:
 - a. Is presently debarred, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.
 - b. Have not within a three-year period preceding this date been convicted of or had a civil judgement rendered against you for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or Local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
 - c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State, or local) with commission of any of the offenses enumerated in paragraph 1(b) of this certification; and
 - d. Have not within a three-year period preceding this date had one or more public transactions (Federal, State or local) terminated for cause or default.
2. Where the Contractor is unable to certify to any of the statements in this certification, such Contractor shall attach an explanation to this proposal.

Signed: **Jeff Bright** Digitally signed by Jeff Bright
DN: C=US, E=jbright@hancoutilities.com,
O=Hanco Utilities, OU=PM, CN=Jeff Bright
Date: 2024.10.28 12:51:00-05'00'

Print Name & Title: Jeff Bright - Project Manager

Name of Organization: Hanco Utilities, Inc.

Date: 10/28/2024

8. AFFIDAVIT OF ORGANIZATION AND AUTHORITY

(Must be submitted with Bid)

STATE OF Wisconsin)

) SS

COUNTY OF Douglas)

Hanco Utilities, Inc. being duly sworn on oath deposes and states that the bidder on the attached bid proposal is organized as indicated below and that all statements herein made are made on behalf of such bidder and that this deponent is authorized to make them.

Complete Applicable Paragraphs:

1. CORPORATION

The bidder is a corporation organized and existing under the laws of the State of Wisconsin, its president is Melissa Cottew, its secretary is Becky Harvey, and it does (does not) have a Corporate Seal. ~~The president is authorized to sign construction contracts and bids for the company by action of its board of directors taken _____ a certified copy of which is hereto attached. (Strike out last sentence if not applicable.)~~

2. PARTNERSHIP

The bidder is a partnership consisting of _____ and _____ partners doing business under the name of: _____

3. SOLE TRADER

The bidder is an individual and if operating under a trade name, such trade name is: _____

4. LIMITED LIABILITY COMPANY

The undersigned is the _____ (title) of _____, a Limited Liability Company organized and operated under the laws of the State of _____.

5. ADDRESS

The business address and phone number of bidder is: _____

6. STATUTORY SWORN STATEMENT

Hanco Utilities, Inc. also deposes and states that they have examined and carefully prepared this bid proposal from the plans and specifications and has checked the same in detail before submitting this proposal or bid, and that the statements contained herein are true and correct.

Jeff Bright

Digitally signed by Jeff Bright
DN: c=US, e=jbright@hancoutilities.com, o=Hanco Utilities,
ou=PM, CN=Jeff Bright
Date: 2024.10.28 12:55:20-0500


(Authorized Signature)

Subscribed and sworn to before me,
this 28 day of October, 2024

Becky M Harvey
Notary Public

County of Douglas

My Commission Expires 8-5-2025



9. AFFIDAVIT OF COMPLIANCE

(Must be submitted with bid from Contractor and each sub-contractor)

State of Wisconsin)
) SS
County of Douglas)

I, Hanco Utilities, Inc., being duly sworn on oath, states as follows:
NAME OF CONTRACTOR/AGENT

1. That I am the contractor or agent of the contractor submitting a bid for
Outside Plant Maintenance
and Drop Services; and
NAME OF PROJECT

2. That Hanco Utilities, Inc. is a responsible bidder and
NAME OF CONTRACTOR/COMPANY
meets the criteria set forth in Chapter 2, Article XII, Responsible Contractor Criteria,
City of Superior Ordinance #O20-4178 (attached hereto).

Jeff Bright  Digitally signed by Jeff Bright
DN: C=US, E=jbright@hancoutilities.com,
O=Hanco Utilities, OU=PM, CN=Jeff Bright
Date: 2024.10.28 12:57:49-05'00'
SIGNATURE OF CONTRACTOR/AGENT

Jeff Bright
PRINT NAME

Project Manager
TITLE

128 N 21st St, Superior, WI 54880
ADDRESS

715-394-2626
PHONE

jbright@hancoutilities.com
E-MAIL

Subscribed and sworn to before me this 28th day of October, 2024.


SIGNATURE
Becky M Harvey
PRINT NAME

My commission expires: 8-5-2025

**BECKY M HARVEY
NOTARY PUBLIC
STATE OF WISCONSIN**

8. Ongoing Costs

Unless otherwise agreed, Contractor warrants that materials will be new, unused, of most current manufacture and not discontinued, will be free of defects in materials and workmanship, will be provided in accordance with manufacturer's standard warranty for at least two (2) years unless otherwise specified, and will perform in accordance with manufacturer's published specifications.

The City of Superior (ConnectSuperior) makes no representations, warranties, or guarantees that the information contained herein is accurate, complete, timely, or that such information accurately represents the conditions that would be encountered in pursuing the work or at the site(s) of work now or in the future. The furnishing of such information by ConnectSuperior shall not create or be deemed to create any obligation or liability upon it for any reason whatsoever and each Bidder, by submitting its proposal, expressly agrees that it has not relied upon the foregoing information, and that it shall not hold ConnectSuperior liable or responsible therefore in any manner whatsoever. Accordingly, nothing contained herein and no representation, statement or promise, of ConnectSuperior, its directors, officers, agents, representatives, or employees, oral or in writing, shall impair or limit the effect of the warranties of the Bidder required by this RFP and that it shall not hold ConnectSuperior liable or responsible therefore in any manner whatsoever.

SIGNATURE **Jeff Bright**
TITLE Project Manager
COMPANY Hanco Utilities
ADDRESS 128 N 21st St, Superior, WI 54880
PHONE 715-394-2626
FAX _____
E-MAIL ADDRESS jbright@hancoutilities.com



Digitally signed by Jeff Bright
DN: C=US, E=jbright@hancoutilities.com,
O=Hanco Utilities, OU=PM, CN=Jeff Bright
Date: 2024.10.28 12:39:11 -0500



STATE OF WISCONSIN
DEPARTMENT OF ADMINISTRATION

Tony Evers, Governor
Kathy Blumenfeld, Secretary
Jana Steinmetz, Administrator

CERTIFICATION

WI-12191 - WBE

The Department of Administration
Division of Enterprise Operations
having determined that

HANCO UTILITIES INC

*Has successfully met the certification requirements as outlined in
Wisconsin Administrative Code Adm. 83 and the policies adopted thereunder;
hereby grants the designation of*

Woman-Owned Business Enterprise

and is recognized as such until the expiration of registration and certification on

Expiration: May 3, 2026

NAICS Codes:

237110 Water and Sewer Line and Related Structures Construction
237120 Oil and Gas Pipeline and Related Structures Construction
237130 Power and Communication Line and Related Structures Construction

NIGP Codes:

See online business directory at: <https://wisdp.wi.gov>

Product:

underground utility construction

Authorized By: *Libby Schmiedlin*

Libby Schmiedlin
Equal Opportunity Specialist

Division of Enterprise Operations, Supplier Diversity Program
101 East Wilson Street, PO Box 7970, Madison, WI 53707-7970 | (608) 267-9550 | DOA.WI.GOV



References

Consolidated Telephone Company, 1102 Madison St, Brainerd, MN 56401
Steve Gilbert, 218.454.1112, steve@goctc.com

Minnesota Power, 3215 W Arrowhead Rd, Duluth, MN 55811
Jim Kimball, 218.391.4344, jkimball@mnpower.com

Largest Contracts

Client	Project	Amount
CTC	Woods to Water Grant – FTTH Rice Lake Township	On going – Estimated \$8,500,000.00
Mille Lacs Energy	FTTH McGrath Township	\$4,330,000.00
Lumen	FTTH Braham Township	\$1,379,000.00
Minnesota Power	Duluth Lincoln Park Duct Run	\$1,259,000.00
Allete	Storm Lake Wind Farm Fiber Bulld	\$1,170,400.00



Melissa Cottew

Superior, WI

mcottew@hancoutilities.com

(218) 348-6477

hancoutilities.com



Company Overview

Hanco Utilities was established in 2001 as a communications contractor. Over time, we expanded our services to include water, sanitary sewer, power, and gas. Within these areas of expertise, we set ourselves apart from our competitors by providing turnkey construction projects.



Water & Sanitary Sewer



Power & Gas



Communications



Directional Drilling & Plowing



Hydro & Mechanical Excavating

Our Mission

Hanco Utilities established three key priorities from the beginning and has never found cause to alter them. Our objectives include ensuring the safety of our employees daily, delivering top-notch customer service to our clients, and ensuring a quality life for our staff and their families. Our range of services is highly diversified to cater to various needs.

Past Clients:

Terra Technologies/Congruex

David Lessard
(612) 963-3338

Dlessard@congruex.com

Lumen

Larry Christensen
(763) 688-3790

Larry.christensentwo@centurylink.com

Comfort Systems of Duluth

Howard Smith
(218) 722-3915
Hsmith@duluthmn.gov

Company Data


CAGE Code: 7GE52

UEI Number: K3BNDEMZFHC7

SAM Registration: Active

Midwest Service Area

Small Business



NAICS CODES


237130

Power And Communication Line And Related Structures Construction

237120 | 237110

Providing Elite Full-Service Utility

Construction Services



Hanco Utilities, Inc.
 128 N 21st St, Superior, W
 715-394-2626



City of Superior, WI - Outside Plant Maintenance and Drop Services

Bid #24-40-IT

Timeline

30 Day Install

Timeframe	Task
	Address Received From City of Superior
5 Days	Site Survey Appointment Requested Call to Schedule Site Survey with Property Owner
1 Day	Site Survey Appointment Site Survey Conducted and Data Gathered NID Mounted, Fiber Jumper Installed, ONT Installed
15 Days	OSP Construction Schedule Fiber Drop Installed to Residence
5 Days	Test and Turnup Appointment Requested Call to Schedule Test and Turnup with Property Owner
1 Day	Test and Turnup Splicing and Testing Conducted

Order #: 1171852



PRE-INSTALL REPORT

eLation Order Number:
Submission Date:
Customer Name:
Technician Name:
Project Area:

CUSTOMER INFORMATION

HOMEOWNER REQUESTS NOTIFICATION BEFORE CONSTRUCTION

Customer Name:
Address:

Primary Contact:
Secondary Contact:
Email Contact:
Residential or
Business:

INSTALL INFORMATION

Self Install? Yes

Electrician Required? No

ONT Installed? Yes
Location: Utility room
Serial #: 492403009656

GFI Outlet No

Power Brick or Battery Backup? Power Brick

INSTALL INFORMATION Con't

Router Information Router Installed: **Yes**
Location: Utility room
Serial #: 422405063327

Customer Documentation Left Behind? No

NID, Entry Point, Equipment Collected in GIS? Yes

CTC Tech Estimated Install Time NA

Business Location Information

Additional Installation Notes Equipment ready to be powered on.

EXAMPLE


CONSTRUCTION INFORMATION

NID Type	Outside
Fiber Coil Length	
NID Grounding	Complete: Yes
NID Location	East house
Homeowner Requested to be home or notified before construction is done:	Yes Just wants to be notified 2 days notification time
Private Electrical/OPX?	Yes
Irrigation System	No
LP Gas/Natural Gas Lines?	Yes
Water Lines?	Yes
Underground Pet Fence	No
Construction Notes	Temp Drop Capable: No Watch for utilites

EXAMPLE

Order #: 1171852

CONSTRUCTION MAP





MEMBER AUTHORIZATION

By signing below, I (the property owner/resident/representative) agree that all information collected in this report is accurate, to the best of my knowledge. I also understand that the mapping, photographs, and information that has been collected up until this point is based on current circumstances, knowledge, and seasonal conditions. The exact location of the fiber burial and related equipment may change based on weather and terrain conditions at the time of construction.

EXAMPLE

Order #: 1171852

PICTURES



Order #: 1171852



EXAMPLE